all paths

riverside plus bench plinths

south cross path
wilderness path

3 paths total reduction

main costs
Labour
muckaway
type 1
gravel

potential saving

all paths
riverside & bench plinths
south cross path
wilderness path
crazy paving
Sphere

NE path

North cross path
High Wall path
NW path
Formal walk

SW path

SE path

pixels
386340
45262
21196
23637

12000
3900
4240
8550

28690

6690.546

pixels
386340
45262
21196
23637
27911
105266
22766
18957
31667
19762
23737
26598
16638

percentage

100.00
11.72
5.49
6.12

23.32

percentage

100.00
11.72
5.49
6.12
7.22
27.25
5.89
491
8.20
5.12
6.14
6.88
4.31

area m2
620.00
72.64
34.02
37.93
44.79
168.93
36.53
30.42
50.82
31.71
38.09
42.68
26.70

Labour
12000
1406
658
734

Labour

12000
1406
658
734
867
3270
707
589
984
614
737
826
517

3900
457
214
239

3900
457
214
239
282

1063
230
191
320
199
240
268
168

Muckaway Type 1

4240
497
233
259

Muckaway Type 1

4240
497
233
259
306

1155
250
208
348
217
261
292
183

8550
1002
469
523

8550
1002
469
523
618
2330
504
420
701
437
525
589
368

total

28690
3361
1574
1755

total

28690

2073
7817
1691
1408
2352
1468
1763
1975
1236

pavers

1100
0

60
67

Priority
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11580 Phase 1

10200 Phase 1 or 2 depending on funds
6691 [ Phase 2
Description £ subtotal £
Fixed costs Plant hire, fencing, boards, sand&cement, pavers 3500 3500
Priority 1 NE entrance, crazy paving, sphere garden 11580 15080
Priority 2 Formal walk 1763 16843
Priority 3 High Wall path 2352 19195
Priority 4 NW path and North cross path 2875 22070
Priority 5 SE path 1236 23306
Priority 6 SW path 1975 25281
Priority 7 Riverside walk and plinths, South cross path, new path in NW corner 6691 31971




